Department of Transportation

Mitchell Region Office

PO Box 1206
Mitchell, SD 57301-7206 605/995-8129
FAX: 605/995-8135

Connecting South Dakota and the Nation

March 5, 2018
TO: Interested Bidders
ADDENDUM 1

RE: 081S-292 & 081N-292, Yankton County — PCN ISOE & I50F
Cold Milling & Asphalt Concrete Resurfacing of Median
Shoulders & Median Crossovers & Pavement Marking
on US81 just North of Yankton

The following addenda to the contract proposal and plans shall be inserted and made a part of your contract proposal and
plans for the above referenced projects:

PROPOSAL

Due to inclement weather, the bid letting date is postponed from Tuesday, March 6, 2018 to Thursday, March 8, 2018
at 1:30 P.M

Sealed bids will be received by the SDDOT through the US Postal Service at PO Box 1206 until 8:00 A.M. on
Thursday, March 8, 2018 or may be hand delivered (in person or by a package delivery service) to the Department of
Transportation, Mitchell Regional Office located at 1300 S Ohlman St, Mitchell, SD 57301 until 1:30 P.M. on
Thursday, March 8, 2018.

If you have already submitted a bid, it will still be accepted and opened on Thursday, March &, 2018.
PLANS
No change.

Proposal and Plans (and Addenda, when applicable) can be accessed at the following link:
http://sddot.com/business/contractors/bid/region/Default.aspx. Prior to submitting a bid, it is the bidder’s responsibility to
examine the project in accordance with Section 2.5 of the specifications. It is also the bidder’s responsibility to acknowledge
and account for any addenda issued prior to bid opening.

Very truly yours,

DEPARTMENT OF TRANSPORTATION
Craig Smith, Region Engineer

Monte D. Rice, Region Design Engineer

cc:  Humphrey — Construction and Maintenance
R. Johnson/Motschenbacher/Kruger — Operations Support
Hansen — Civil Rights
Gall/Rothschadl/Putnam — Yankton Area
Gustafson — Operations
Long — Materials
Leiferman — Project Development
Kaus — Data Inventory



